

**SECRET**

REC'D 4/13/59  
1100

**CONFIDENTIAL**

DPD-2725-59

22 April 1959

WE  
14 May

MEMORANDUM FOR: Chief, TSS, Engineering Division

ATTENTION :

[Redacted]

25X1

SUBJECT :

Aircraft for Modification

1. In line with discussions between yourself and members of the DPD Staff, it is requested that you determine the feasibility of power operation in connection with the special door which has been installed in the Agency 54.

2. It is also requested that an emergency escape hatch be provided also as an integral part of this new door.

[Redacted]

25X1

Chief, Materiel Branch  
DPD-DD/P

[Redacted]

25X1

**CONFIDENTIAL**

**SECRET**

**Page Denied**

Next 1 Page(s) In Document Denied

TITLE COMPARISON COST FIGURES (ELECT. VS MECH.) 3  
 COST ANALYSIS EP (Budgeting only) of 3

| ITEM                    | NO.    | 7. INITIAL OF 3 Pages |           |             |         |             |         |                     |
|-------------------------|--------|-----------------------|-----------|-------------|---------|-------------|---------|---------------------|
| COST ELEMENT            | DESCR. | HRS. & RATE           | DOLLARS   | HRS. & RATE | DOLLARS | HRS. & RATE | DOLLARS | HRS. & RATE DOLLARS |
| Engineering Labor       |        | Hrs. Rate             |           | Hrs. Rate   |         | Hrs. Rate   |         | Hrs. Rate           |
| Engineering Overhead    |        | Rate %                |           | Rate %      |         | Rate %      |         | Rate %              |
| Manufacturing Labor     |        | Hrs. Rate             |           | Hrs. Rate   |         | Hrs. Rate   |         | Hrs. Rate           |
| Manufacturing Overhead  |        | Rate %                |           | Rate %      |         | Rate %      |         | Rate %              |
| Tool Labor              |        | Hrs. Rate             |           | Hrs. Rate   |         | Hrs. Rate   |         | Hrs. Rate           |
| Tool Overhead           |        | Rate %                |           | Rate %      |         | Rate %      |         | Rate %              |
| Tool Material           |        |                       |           |             |         |             |         |                     |
| Subcontract             |        |                       |           |             |         |             |         |                     |
| Material & Purch. Parts |        |                       |           |             |         |             |         |                     |
| Direct Charges          |        |                       |           |             |         |             |         |                     |
|                         |        |                       |           |             |         |             |         |                     |
|                         |        |                       |           |             |         |             |         |                     |
| Cost Excluding G & A    |        |                       |           |             |         |             |         |                     |
| G & A                   |        | %                     |           | %           |         | %           |         | %                   |
| Total Estimated Cost    |        |                       | 30,000.00 |             |         |             |         |                     |
| Profit or FF            |        | %                     | 2,100.00  | %           |         | %           |         | %                   |
| Selling Price or CPFF   |        |                       | 32,100.00 |             |         |             |         |                     |
| Unit Price              |        |                       |           |             |         |             |         |                     |
| Extended Price or CPFF  |        |                       |           |             |         |             |         |                     |

25X1

Prepared by 4-29-59 Engineering Approval \_\_\_\_\_  
 Checked by \_\_\_\_\_ Manufacturing Approval \_\_\_\_\_  
 General Management Approval \_\_\_\_\_ Date \_\_\_\_\_